

<b>Bid 1A - Earthwork</b>	
Company	DuPage Topsoil, Inc. 540 Topsoil Drive West Chicago, IL 60185
Base Bid	\$1,121,400
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$174,440
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$207,320
Recommended award amount of Base Bid and Alternates	<b>\$1,503,160</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$28,000

<b>Bid 1B - Concrete</b>	
Company	Martin Cement Company 22 Forestwood Drive Romeoville, IL 60446
Base Bid	\$2,015,086
Alternate Bids	
Alternate 1 - Elevated running track	\$154,856
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$212,389
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$117,945
Recommended award amount of Base Bid and Alternates	<b>\$2,500,276</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018 *** DeGraf Concrete	\$9,724
Alternate 4b - Schedule 8/15/2017 to 12/1/2018*** Martin Cement	\$108,520
Alternate 4c - Schedule 10/15/2017 to 12/1/2018*** DeGraf Concrete	\$176,724

<b>Bid 1C - Site Utilities</b>	
Company	Berger Excavating Contractors, Inc. 1205 Garland Rd. Wauconda, IL 60084
Base Bid	\$837,000
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$837,000</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0

<b>Bid 1D - Structural Steel</b>	
Company	Kingery Steel Fabricators, Inc. 16895 Chicago Avenue Lansing, IL 60438
Base Bid	\$1,937,000
Alternate Bids	
Alternate 1 - Elevated running track	\$134,800
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	included
Recommended award amount of Base Bid and Alternates	<b>\$2,071,800</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$88,000
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$88,000
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$88,000

<b>Bid 1E - Precast Concrete Panels</b>	
Company	International Concrete Products, Inc. N104W13561 Donges Bay Road, PO Box 38 Germantown, WI 53022
Base Bid	\$1,606,325
Alternate Bids	
Alternate 1 - Elevated running track	(\$13,643)
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$151,016
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$1,743,698</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0

<b>Bid 1F - Elevator</b>	
Company	Schindler Elevator Corporation 853 North Church Court Elmhurst, IL 60126
Base Bid	\$133,000
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$133,000</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0

<b>Bid 1G - Temporary Power</b>	
Company	Connelly Electric 40 S. Addison Rd. Suite 100 Addison, IL 60101
Base Bid	\$111,300
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$111,300</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$2,500
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$3,500
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$4,500

<b>Bid 1H - Asphalt</b>	
Company	Beverly Asphalt Paving Co. 1514 W. Pershing Rd. Chicago, IL 60609
Base Bid	\$140,620
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$140,620</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0

<b>Bid 1I - General Trades</b>	
Company	RB Construction, Inc. 600 N. Villa Avenue Villa Park, IL 60181
Base Bid	\$240,000
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$240,000</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0

<b>Bid 1J - Waterproofing</b>	
Company	BOFO Waterproofing 5521 W. 110th St. Unit #9 Oak Lawn, IL 60453
Base Bid	\$54,544
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$54,544</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$1,800
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$2,500

<b>Bid 1K - Temporary Fence</b>	
Company	Built Best Fence Co., Inc. 615 W. Factory Rd. Addison, IL 60101
Base Bid	\$71,950
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$0
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$71,950</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$800
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$800
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$800

<b>Bid 1L - Earth Retention</b>	
Company	Thatcher Foundations, Inc. 7100 Industrial Hwy Gary, IN 46406
Base Bid	\$0
Alternate Bids	
Alternate 1 - Elevated running track	\$0
Alternate 3 - Provide earth retention at and deeper foundations for future parking deck, larger of 2 options	\$222,000
Alternate 5 - Provide integral cast stone in lieu of field laid or shop laid cast stone	\$0
Alternate 6 - Provide basement corridor that leads to lower level of parking garage	\$0
Recommended award amount of Base Bid and Alternates	<b>\$222,000</b>
Schedule Impacts Due to Delays:	
Alternate 4a - Schedule 6/5/2017 to 8/1/2018	\$0
Alternate 4b - Schedule 8/15/2017 to 12/1/2018	\$0
Alternate 4c - Schedule 10/15/2017 to 12/1/2018	\$0