

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package:****1A Excavation**

March 13, 2017



<b>Bid Details</b>	<b>Berger Excavation</b>	<b>DuPage Topsoil</b>	<b>Lenny Hoffman Excavating</b>	<b>Quality Excavation</b>	<b>Viridian Enterprises</b>
Bid Bond	Yes	Yes	Yes	Yes	Yes
Addendum #1-3	Yes	Yes	Yes	Yes	Yes
<b>Base Bid</b>	<b>\$ 1,529,000.00</b>	<b>\$ 1,121,400.00</b>	<b>\$ 1,263,000.00</b>	<b>\$ 1,722,850.00</b>	<b>\$ 1,345,000.00</b>
<b>Alternates</b>					
Alt#1: Running Track	\$ -	\$ -	\$ -	\$ -	\$ -
Alt #2: Sm.Parking	\$ 417,000.00	\$ 78,400.00	\$ -	\$ 164,000.00	\$ 495,000.00
Alt#3: Lg.Parking	\$ 949,000.00	\$ 174,440.00	\$ 344,000.00	\$ 536,850.00	\$ 780,000.00
Alt#4a: June 2017-Aug 2018	\$ -	\$ -	\$ 21,500.00	\$ 27,500.00	\$ -
Alt#4b: Aug 2017- Dec 2018	\$ -	\$ -	\$ 167,900.00	\$ 26,500.00	\$ -
Alt#4c: Oct 2017- Dec 2018	\$ -	\$ 28,000.00	\$ 205,600.00	\$ 27,500.00	\$ -
Alt 5: Precast	\$ -	\$ -	\$ -	\$ -	\$ -
Alt#6: Basement Storage	\$ 49,000.00	\$ 207,320.00	\$ -	\$ 46,850.00	\$ -

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package:****1B Concrete**

March 13, 2017



<b>Bid Details</b>	<b>Alright Concrete</b>	<b>Abbey Paving</b>	<b>Degraf Concrete</b>	<b>Elliot Construction</b>	<b>Martin Cement</b>
Bid Bond	Yes	Yes	Yes	Yes	Yes
Addendum #1-3	Yes	Yes	Yes	Yes	Yes
<b>Base Bid</b>	<b>\$ 2,335,000.00</b>	<b>\$ 2,358,000.00</b>	<b>\$ 2,083,000.00</b>	<b>\$ 2,447,000.00</b>	<b>\$ 2,015,086.00</b>
<b>Alternates</b>					
Alt#1: Running Track	\$ 41,000.00	\$ 60,910.00	\$ 40,000.00	\$ 50,000.00	\$ 154,856.00
Alt #2: Sm.Parking	\$ 174,000.00	\$ 225,000.00	\$ 168,000.00	\$ 230,000.00	\$ 47,814.00
Alt#3: Lg.Parking	\$ 510,000.00	\$ 335,000.00	\$ 323,000.00	\$ -	\$ 212,389.00
Alt#4a: June 2017-Aug 2018	\$ 56,000.00	\$ 115,000.00	\$ -	\$ -	\$ 141,143.00
Alt#4b: Aug 2017- Dec 2018	\$ 106,000.00	\$ 101,000.00	\$ 125,000.00	\$ 50,000.00	\$ 108,520.00
Alt#4c: Oct 2017- Dec 2018	\$ 214,000.00	\$ 155,000.00	\$ 167,000.00	\$ 75,000.00	\$ 223,520.00
Alt 5: Precast	\$ -	\$ -	\$ -	\$ -	\$ -
Alt#6: Basement Storage	\$ 118,000.00	\$ 170,000.00	\$ 64,000.00	\$ 145,000.00	\$ 117,945.00

# CCSD 181 HINSDALE MIDDLE SCHOOL

## Bid Group #1

### Description of Bid Package:

1C Site Utilities

March 13, 2017



Bid Details	Berger Excavation	JP Hopkins	Lenny Hoffman Excavating	Viridian Enterprises
Bid Bond	Yes	Yes	Yes	Yes
Addendum #1-3	Yes	Yes	Yes	Yes
<b>Base Bid</b>	<b>\$ 837,000.00</b>	<b>\$ 1,130,673.00</b>	<b>\$ 866,460.00</b>	<b>\$ 961,900.00</b>
Alternates				
Alt#1: Running Track	\$ -	\$ -	\$ -	\$ -
Alt #2: Sm.Parking	\$ -	\$ -	\$ -	\$ -
Alt#3: Lg.Parking	\$ -	\$ -	\$ -	\$ -
Alt#4a: June 2017-Aug 2018	\$ -	\$ -	\$ 16,000.00	\$ -
Alt#4b: Aug 2017- Dec 2018	\$ -	\$ -	\$ 41,600.00	\$ -
Alt#4c: Oct 2017- Dec 2018	\$ -	\$ -	\$ 54,600.00	\$ -
Alt 5: Precast	\$ -	\$ -	\$ -	\$ -
Alt#6: Basement Storage	\$ -	\$ -	\$ -	\$ -

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package: 1D Structural Steel**

March 13, 2017



Bid Details	K&K	Kingery	Midwestern	Scott Steel	Waukegan Steel
Bid Bond	Yes	Yes	Yes	Yes	Yes
Addendum #1-3	Yes	Yes	Yes	Yes	Yes
<b>Base Bid</b>	<b>\$ 2,313,000.00</b>	<b>\$ 1,937,000.00</b>	<b>\$ 2,138,000.00</b>	<b>\$ 2,050,000.00</b>	<b>\$ 2,380,000.00</b>
Alternates					
Alt#1: Running Track	\$ 155,000.00	\$ 134,800.00	\$ 138,500.00	\$ 50,000.00	\$ 249,000.00
Alt #2: Sm.Parking	\$ -	\$ -	\$ -	\$ -	\$ -
Alt#3: Lg.Parking	\$ -	\$ -	\$ -	\$ -	\$ -
Alt#4a: June 2017-Aug 2018	\$ 63,500.00	\$ 88,000.00	\$ 107,000.00	\$ 95,000.00	\$ 45,000.00
Alt#4b: Aug 2017- Dec 2018	\$ -	\$ 88,000.00	\$ 17,000.00	\$ 45,000.00	\$ -
Alt#4c: Oct 2017- Dec 2018	\$ 85,000.00	\$ 88,000.00	\$ 68,000.00	\$ 110,000.00	\$ 45,000.00
Alt 5: Precast	\$ -	\$ -	\$ -	\$ -	\$ -
Alt#6: Basement Storage	\$ 6,900.00	\$ -	\$ 59,000.00	\$ 55,000.00	\$ 15,000.00

**CCSD 181 HINSDALE MIDDLE SCHOOL**

**Bid Group #1**

**Description of Bid Package:** 1E Precast Concrete

March 13, 2017



Bid Details	Lombard	Spancrete	ICP	No Bid	No Bid
Bid Bond	Yes	Yes	Yes		
Addendum #1-3	Yes	Yes	Yes		
<b>Base Bid</b>	\$ -	\$ 2,500,000.00	\$ 1,606,325.00		
Alternates					
Alt#1: Running Track	\$ (6,600.00)	\$ 12,000.00	\$ (13,643.00)		
Alt #2: Sm.Parking	\$ -	\$ -	\$ -		
Alt#3: Lg.Parking	\$ -	\$ -	\$ -		
Alt#4a: June 2017-Aug 2018	\$ 9,000.00	\$ 20,000.00	\$ -		
Alt#4b: Aug 2017- Dec 2018	\$ 17,000.00	\$ 20,000.00	\$ -		
Alt#4c: Oct 2017- Dec 2018	\$ 24,000.00	\$ 20,000.00	\$ -		
Alt 5: Precast	\$ 1,899,000.00	\$ -	\$ 151,016.00		
Alt#6: Basement Storage	\$ -	\$ -	\$ -		

**CCSD 181 HINSDALE MIDDLE SCHOOL**

**Bid Group #1**

**Description of Bid Package:**

1F Elevator

March 13, 2017



Bid Details	Schlinder	Thyssen Krupp	No Bid	No Bid	No Bid
Bid Bond	Yes	Yes			
Addendum #1-3	Yes	Yes			
<b>Base Bid</b>	<b>\$ 133,000.00</b>	<b>\$ 225,000.00</b>			
Alternates					
Alt#1: Running Track	\$ -	\$ -			
Alt #2: Sm.Parking	\$ -	\$ -			
Alt#3: Lg.Parking	\$ -	\$ -			
Alt#4a: June 2017-Aug 2018	\$ -	\$ -			
Alt#4b: Aug 2017- Dec 2018	\$ -	\$ -			
Alt#4c: Oct 2017- Dec 2018	\$ -	\$ -			
Alt 5: Precast	\$ -	\$ -			
Alt#6: Basement Storage	\$ -	\$ -			

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package:****1G Temp Power**

March 13, 2017



<b>Bid Details</b>	<b>Connelly Electric</b>	<b>Fitzgerald</b>	<b>No Bid</b>	<b>No Bid</b>	<b>No Bid</b>
Bid Bond	Yes	Yes			
Addendum #1-3	Yes	Yes			
<b>Base Bid</b>	<b>\$ 111,300.00</b>	<b>\$ 123,200.00</b>			
<b>Alternates</b>					
Alt#1: Running Track	\$ -	\$ -			
Alt #2: Sm.Parking	\$ -	\$ -			
Alt#3: Lg.Parking	\$ -	\$ -			
Alt#4a: June 2017-Aug 2018	\$ 2,500.00	\$ -			
Alt#4b: Aug 2017- Dec 2018	\$ 3,500.00	\$ -			
Alt#4c: Oct 2017- Dec 2018	\$ 4,500.00	\$ -			
Alt 5: Precast	\$ -	\$ -			
Alt#6: Basement Storage	\$ -	\$ -			





**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package: 1I General Trades**

March 13, 2017



Bid Details	Lamp	RB Construction	No Bid	No Bid	No Bid
Bid Bond	Yes	Yes			
Addendum #1-3	Yes	Yes			
<b>Base Bid</b>	<b>\$339,507.00</b>	<b>\$240,000.00</b>			
Alternates					
Alt#1: Running Track	\$0.00	\$0.00			
Alt #2: Sm.Parking	\$0.00	\$0.00			
Alt#3: Lg.Parking	\$0.00	\$0.00			
Alt#4a: June 2017-Aug 2018	\$14,231.00	\$0.00			
Alt#4b: Aug 2017- Dec 2018	\$0.00	\$0.00			
Alt#4c: Oct 2017- Dec 2018	\$0.00	\$0.00			
Alt 5: Precast	\$0.00	\$0.00			
Alt#6: Basement Storage	\$0.00	\$0.00			

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package: 1J Waterproofing**

March 13, 2017



Bid Details	BOFO Waterproofing	JP Larsen	No Bid	No Bid	No Bid
Bid Bond	Yes	Certified Check			
Addendum #1-3	Yes	2			
<b>Base Bid</b>	<b>\$54,544.00</b>	<b>\$78,000.00</b>			
Alternates					
Alt#1: Running Track	\$0.00	\$0.00			
Alt #2: Sm.Parking	\$0.00	\$18,000.00			
Alt#3: Lg.Parking	\$0.00	\$72,500.00			
Alt#4a: June 2017-Aug 2018	\$0.00	\$0.00			
Alt#4b: Aug 2017- Dec 2018	\$1,800.00	\$4,000.00			
Alt#4c: Oct 2017- Dec 2018	\$2,500.00	\$6,000.00			
Alt 5: Precast	\$0.00	\$0.00			
Alt#6: Basement Storage	\$0.00	\$18,000.00			

**CCSD 181 HINSDALE MIDDLE SCHOOL**

**Bid Group #1**

**Description of Bid Package:**

1K Temp Fence

March 13, 2017



Bid Details	BBF Erectors	No Bid	No Bid	No Bid	No Bid
Bid Bond	Yes	Yes			
Addendum #1-3	Yes	Yes			
<b>Base Bid</b>	<b>\$71,950.00</b>				
Alternates					
Alt#1: Running Track					
Alt #2: Sm.Parking					
Alt#3: Lg.Parking					
Alt#4a: June 2017-Aug 2018	\$800.00				
Alt#4b: Aug 2017- Dec 2018	\$800.00				
Alt#4c: Oct 2017- Dec 2018	\$800.00				
Alt 5: Precast					
Alt#6: Basement Storage					

**CCSD 181 HINSDALE MIDDLE SCHOOL****Bid Group #1****Description of Bid Package:** 1L Earth Retention

March 13, 2017



Bid Details	Thatcher Foundations	No Bid	No Bid	No Bid	No Bid
Bid Bond	Yes				
Addendum #1-3	Yes				
<b>Base Bid</b>	<b>\$0.00</b>				
Alternates					
Alt#1: Running Track	\$0.00				
Alt #2: Sm.Parking	\$115,000.00				
Alt#3: Lg.Parking	\$222,000.00				
Alt#4a: June 2017-Aug 2018	\$0.00				
Alt#4b: Aug 2017- Dec 2018	\$0.00				
Alt#4c: Oct 2017- Dec 2018	\$0.00				
Alt 5: Precast	\$0.00				
Alt#6: Basement Storage	\$0.00				